



REPUBLIC OF THE PHILIPPINES  
**PHILIPPINE STATISTICS AUTHORITY**

**BIDS AND AWARDS COMMITTEE**  
**RECOMMENDATION NO. 20-12-15**  
Series of 2020

**DECLARING THE BID OFFERED BY ADVANCE SOLUTIONS INC. AS THE SINGLE CALCULATED AND RESPONSIVE BID (SCRB) AND RECOMMENDING THE AWARD OF CONTRACT THERETO FOR THE PROCUREMENT OF SUPPLY, DELIVERY, INSTALLATION, IMPLEMENTATION, AND TRAINING OF VARIOUS ICT COMPONENTS AS ADDITIONAL ICT RESOURCES, EXPANSION, AND DISASTER RECOVERY STRATEGY FOR THE PHILSYS PROJECT**

**WHEREAS**, BAC Resolution No. 20-12-12 dated 22 December 2020 declared the bid offered by Advance Solutions Inc. (ASI) as the Single Calculated Bid (SCB) for the Procurement of Supply, Delivery, Installation, Implementation, and Training of Various ICT Components as Additional ICT Resources, Expansion, and Disaster Recovery Strategy for the PhilSys Project;

**WHEREAS**, the Notice of Post-qualification was issued to the lowest calculated bidder on 23 December 2020 and the activity was conducted on the afternoon of the same date;

**WHEREAS**, the Technical Working Group (TWG) determined that the bid of ASI as compliant and responsive to the procurement at hand based on the post-qualification report submitted on 23 December 2020 (see attached Post-qualification report);

**WHEREAS**, after review, verification and validation of the post-qualification report, the BAC finds the same to be in order;

**WHEREAS**, the bid offered by ASI is determined to be compliant and responsive to the legal, technical and financial requirements of the procurement-at-hand;

**NOW, THEREFORE, the BAC RESOLVES AS IT IS HEREBY RESOLVED**, to declare the bid offered by Advance Solutions, Inc. as the Single Calculated and Responsive Bid (SCRB) and recommend the award of the contract to the same bidder for the Procurement of Supply, Delivery, Installation, Implementation, and Training of Various ICT Components as Additional ICT Resources, Expansion, and Disaster Recovery Strategy for the PhilSys Project.

**ADOPTED**, this 28th day of December 2020 at Philippine Statistics Authority  
– Central Office via Zoom Platform



PSA Complex, East Avenue, Diliman, Quezon City, Philippines 1101  
Telephone: (632) 8938-5267  
[www.psa.gov.ph](https://psa.gov.ph)


  
**MINERVA ELOISA P. ESQUIVIAS**  
Chairperson

  
**EDITHA R. ORCILLA**  
Vice-Chairperson


  
**ATTY. HENEDINE P. PALABRAS**  
Member

  
**VIVIAN R. ILARINA**  
Member

  
**FELY V. COLLADO**  
Member

  
**EDGAR M. FAJUTAGANA**  
ANS/End-User

  
**APPROVED/DISAPPROVED**

  
**CLAIRE DENNIS S. MAPA, Ph.D.**  
Undersecretary  
National Statistician and Civil Registrar General

  
JPC/BBB/PCQ/KMJ





REPUBLIC OF THE PHILIPPINES

**PHILIPPINE STATISTICS AUTHORITY**

28 December 2020

**LERMA M. DOMINGO**

Senior Account Executive

Advance Solutions, Inc.

3rd Floor PPL Building U.N. Avenue

Cor. San Marcelino Street, Paco

Manila, Philippines 1007

SUBJECT: Notice of Award

Dear Ms. Domingo:

We are pleased to inform you that the contract for the Procurement of Supply, Delivery, Installation, Implementation, and Training of Various ICT Components as Additional ICT Resources, Expansion, and Disaster Recovery Strategy for the PhilSys Project is awarded to Advance Solutions, Inc. at a total contract price of One Hundred Two Million Six Hundred Fifty-Six Thousand Nine Hundred Thirty-Seven Pesos Only (Php 102,656,937.00).

You are therefore required within ten (10) days from receipt of this Notice of Award to formally enter into contract with the Philippine Statistics Authority (PSA) and to submit the Performance Security Bond in the form stipulated in the agreement. Failure to enter into said contract or provide Performance Security constitutes sufficient ground for cancellation of this award.

Truly yours,

**CLAIRE DENNIS S. MAPA, Ph.D.**

Undersecretary

National Statistician and Civil Registrar General

Conforme:

**LERMA M. DOMINGO**

Senior Account Executive

Advance Solutions, Inc.

Date: Dec. 29, 2020

JPC/BEB/KMJ



PSA Complex, East Avenue, Diliman, Quezon City, Philippines 1101  
Telephone: (632) 8938-5267  
[www.psa.gov.ph](http://www.psa.gov.ph)



REPUBLIC OF THE PHILIPPINES

# PHILIPPINE STATISTICS AUTHORITY

Date: DEC 29 2020

**LERMA M. DOMINGO**

Senior Account Executive  
Advance Solutions, Inc.  
3rd Floor PPL Building U.N. Avenue  
Cor. San Marcelino Street, Paco  
Manila, Philippines 1007  
[lerma.domingo@myasiph.com](mailto:lerma.domingo@myasiph.com)

Subject: Notice to Proceed

Dear Ms. Domingo:

In consideration with the Notice of Award dated 28 December 2020 and the Contract signed by the parties, this Notice is given to you for the Procurement of Supply, Delivery, Installation, Implementation, and Training of Various ICT Components as Additional ICT Resources, Expansion, and Disaster Recovery Strategy for the PhilSys Project in the amount of One Hundred Two Million Six Hundred Fifty-Six Thousand Nine Hundred Thirty-Seven Pesos Only (Php 102,656,937.00), inclusive of taxes and other government charges.

Kindly acknowledge receipt and acceptance of this Notice by signing both copies on the space provided below. Keep one copy and return the other to the Philippine Statistics Authority (PSA).

Truly yours,

**CLAIRE DENNIS S. MAPA, Ph.D.**  
Undersecretary  
National Statistician and Civil Registrar General

Conforme:

**LERMA M. DOMINGO**  
Senior Account Executive  
Advance Solutions, Inc.

Date: Dec. 29, 2020

JPC/BBB/KMJ



PSA Complex, East Avenue, Diliman, Quezon City, Philippines 1101  
Telephone: (632) 8938-5267  
[www.psa.gov.ph](http://www.psa.gov.ph)



CONTRACT AGREEMENT FOR THE PROCUREMENT OF SUPPLY,  
DELIVERY, INSTALLATION, IMPLEMENTATION, AND TRAINING OF  
VARIOUS ICT COMPONENTS AS ADDITIONAL ICT RESOURCES,  
EXPANSION, AND DISASTER RECOVERY STRATEGY FOR THE PHILSYS  
PROJECT

THIS AGREEMENT made this \_\_\_\_\_ day of DEC 29 2020 20\_\_\_\_ between **PHILIPPINE STATISTICS AUTHORITY** (hereinafter called "the Entity") of the one part and **ADVANCE SOLUTIONS, INC.** of 3rd Floor PPL Building, UN Avenue cor. San Marcelino St., Paco, Manila (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly for the **PROCUREMENT OF SUPPLY, DELIVERY, INSTALLATION, IMPLEMENTATION, AND TRAINING OF VARIOUS ICT COMPONENTS AS ADDITIONAL ICT RESOURCES, EXPANSION, AND DISASTER RECOVERY STRATEGY FOR THE PHILSYS PROJECT** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **ONE HUNDRED TWO MILLION SIX HUNDRED FIFTY-SIX THOUSAND NINE HUNDRED THIRTY-SEVEN PESOS ONLY (PHP 102,656,937.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- i. Philippine Bidding Documents (PBDs);
  - i. Schedule of Requirements;
  - ii. Technical Specifications;
  - iii. General and Special Conditions of Contract; and
  - iv. Supplemental or Bid Bulletins, if any
- ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and

*Handwritten signature*

- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **ONE HUNDRED TWO MILLION SIX HUNDRED FIFTY-SIX THOUSAND NINE HUNDRED THIRTY-SEVEN PESOS ONLY (PHP 102,656,937.00)** or such other sums as may be ascertained, **ADVANCE SOLUTIONS, INC.** agrees to provide the **SUPPLY, DELIVERY, INSTALLATION, IMPLEMENTATION, AND TRAINING OF VARIOUS ICT COMPONENTS AS ADDITIONAL ICT RESOURCES, EXPANSION, AND DISASTER RECOVERY STRATEGY FOR THE PHILSYS PROJECT** in accordance with his/her/its Bid.
4. The **PHILIPPINE STATISTICS AUTHORITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.


For the Procuring Entity  
**PHILIPPINE STATISTICS  
AUTHORITY**

For the Supplier  
**ADVANCE SOLUTIONS, INC.**


Signed, sealed, delivered by:


Signed, sealed, delivered by:

  
**CLAIRE DENNIS S. MAPA, Ph.D.**  
Undersecretary  
National Statistician and  
Civil Registrar General

  
**LERMA M. DOMINGO**  
Authorized Representative

**CERTIFIED FUNDS AVAILABLE:**

  
**MARIA CELESTE D.L. BALANZA**  
Officer-in-Charge, Accounting Division  
Philippine Statistics Authority

  
102,656,937  
32010220002001  
Continuing Appropriation



## ACKNOWLEDGMENT

BEFORE ME, as the Notary Public for and within CITY OF MANILA, personally appeared:

PARTIES	GOVERNMENT I.D.	ISSUED	DATE AND PLACE OF ISSUE

known to me to be the same persons who executed the foregoing Contract and Agreement and they acknowledged to me that the same is their true act/deed for and in behalf of the parties they represented.

This instrument consists of \_\_\_\_ (\_\_) pages, including the page on which this acknowledgment is written duly signed by the contracting parties and their witnesses on each and every page thereof.

DEC 29 2020

IN WITNESS WHEREOF, I have hereunto affixed my signature this \_\_\_\_ day of \_\_\_\_.

Doc. No. 685  
Page No. 137  
Book No. 29  
Series of 1020

NOTARY PUBLIC

Atty. Pedro D. Genato  
Notary Public Until Dec 31 2021  
Notarial Commission 2020 - 044 Mla  
1150 Gen. Luna St., Ermita, Manila  
IBP# 092833 Pasig - 10-7-2019  
PTR# Mla 9112244 - 1-2-2020  
Roll# 12088, TIN# 132-436-687  
MCLE Compl. No. VI-0021170 until 4-14-2022